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SECTION B
SUPPLIES OR SERVICES AND PRICE/COSTS

B.1 INTRODUCTION AND INSTRUCTIONS

(& The Government intends to award a single, five-year indefinite delivery, indefinite quantity (IDIQ) contract with award
term incentives. Due to the scope and complexity of the Deepwater acquisition, this contract provides for the issuance of
firm, fixed-price, fixed-price incentive firm, cost plus incentive fee, cost plus fixed fee, cost plus award fee and time and
materials task and/or delivery orders. The Government will issue a minimum of $300 million in ordersincluding CLIN
001 during the base contract period. This figure will be adjusted by the work the Contractor proposes the Government to
accomplish through existing FY 02 resource proposals.t

(b) The Government has provided for a base contract period of five years plus five award term increments of up to five years
each for this contract, as follows:

[ NOTES: "DAC" refersto date of original contract award.
"DAT" refersto date of award term period award.

“XX” refersto 0 to 60 months. |

Base period of performance DAC through DAC + 60 months

Award term period of performance ONE DAT 1 through DAT + XX months
Award term period of performance TWO DAT 2 through DAT + XX months
Award term period of performance THREE DAT 3 through DAT + XX months
Award term period of performance FOUR DAT 4 through DAT + XX months
Award term period of performance FIVE DAT 5 through DAT + XX months

The evaluation process and criteriafor award term periods is outlined in Attachment J-30, Award Term Plan.

() The Government has defined the notional Acquisition, Construction and Improvement (AC&I) funding stream for the
Deepwater Program. The notional AC& | amounts represent the Government’ s determination of optimal levels of

1 FY 02 resource proposals were provided under the phase 1 contract.
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expenditure based on atimely IDS implementation schedule and expected available funding. Although current OMB
outyear funding targets fall short of this level, they have been converging with estimated program requirements. While not
available for operations and maintenance of assets, AC&| funds may be used for replacement or improvement of existing
physical assets in the form of modernization and technology insertion throughout the course of this contract. In addition,
the Government has identified the annual Operating Expense (OE) associated with operating Legacy Deepwater assets. The
Contractor shall attempt to reduce IDS OE. All amounts are in FY 98 dollars unless otherwise noted. The amount
expended through this contract will depend on the Contractor’ s proposal, successful order readiness reviews and success in
implementing the orders to date.

Y ear AC& | OE
FY02 $300.0M (FY02%)  $996.2M
FY03 $500.0M $996.2M
Fyo4 $500.0M $996.2M
FY05 $500.0M $996.2M
FY 06 $500.0M $996.2M
through

FY3l $500.0M $996.2M

(d) Asset orders should be scoped to correspond to five general phases for acquisition: concept and technology devel opment;
system devel opment and demonstration; production and deployment; operations and support; and disposal. Operations and
Support CLINs and disposal CLINs will be issued with OE funds. CLINs for al other phases will normally be issued with
AC & | funds. Phase entrance criteria and completion approval considerations will support decisions to award orders and
to accept or to approve the final products of atask. Phases and milestones are outlined in sectionC and applicable
attachments in section J. As noted in section C, some acquisition phases may be combined into a single order or some
phases could be broken into two orders. Combining phases could be accomplished by smply including more than one

2 Asof 15 June 2001, the OMB outyear targets for total Coast Guard AC&| funding are:
FY-02 $659M
FY-03 $673M
FY-04 $688M
FY-05 $704M
FY-06 $719M
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CLIN in an order or by the Contractor tailoring a single statement of work and CLIN to cover the objectives of more than
one phase. Inthis case, asubCLIN could be deleted to keep the overall CLIN numbering scheme consistent. In breaking a
phase into two or nore orders, the Contractor must provide separate statements of work for each order and could add
subCLINs such as 0031BA, 0031BB, 0031BC. In both the combining and breaking up options, the Contractor shall
employ a contract type consistent with the rest of section B and shall not shift cost risk to the Government.

(e) The CLIN structure has been provided to accommodate a variety of implementation plans. In particular, nomenclature has
been devised as follows to identify potential IDS assets to be constructed or manufactured pursuant to this contract:

Logistic Asset(s) CLINs 001X Logistics Assets or services of agenera nature (not air, surface, or
C4I SR asset-specific)

C4ISR Asset(s) CLINs 002X C4ISR Asset(s) ONE through FIVE, as appropriate

National Security Cutter CLIN 0030 Surface Asset ONE

Surface Asset(s) CLINs 003X Surface Asset(s) TWO through FIVE, as appropriate

Aircraft Asset(s) CLINs 004X Aircraft Asset(s) ONE through FIVE, as appropriate

Other Assets(s) CLINs 005X Reserved for Hybrid Assets or Assets for which there are
not enough CLINs between 0010 and 0049

Other Activitiesand CLINs006X-0090 Reserved for Other Discrete Activities and Support Services

Support Services

Emergent Work CLINs0091-0099  Emergent Work

The Government has allocated CLINs 0001 through 0099 for the base period of performance. Similarly, CLINs 0101 through 0199
apply to award term period of performance ONE, CLINs 0201 through 0299 apply to award term period of performance TWO,
through CLINs 0501 through 0599 for award term period of performance five. The Contractor may modify and tailor the allocated
CLIN numbers as appropriate.

() The Contractor shall provide prices for CLINs and sub-CLINs to suit the mix of assets as defined in their Integrated
Deepwater System (IDS) implementation plan for the base period of performance. CLIN and sub-CLIN numbers assigned
by the Government will not be atered by the contractors, with the exception of the deletion of not applicable items and the
insertion of titles for "reserved" items. The Contractor may insert additional CLIN and sub-CLIN numbers to suit their
implementation plan, subject to the numbering convention explained in paragragph (e). The Contractor should insert
appropriate asset names for the nominal numbers presented in paragraph (d) (e.g., "HH-60J" instead of "Aircraft Asset
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TWO,") and retain the CLIN and sub-CLIN numbers as presented in this RFP. DELETE CLINs and sub-CLINsthat are
not required. Gapsin CLIN and sub-CLIN numbers resulting from the deletion of not applicable items are acceptable.

Contractor is permitted to add sub-CLIN items for discrete activities and support services within a given phase. CLIN
0061 through 0080 have been reserved for this purpose.

Those CLINS subject to the Economic Price Adjustment clause, H.22, are marked with an asterisk (*).

All CLINsin all periods shall be forward-priced to March 2002 with the exception of CLINs in the base period that are not
covered by the EPA clause. These may be forward-priced according to their period of performance.

The Contractor shall insert pricesin for each CLIN and sub-CLIN. The prices shall be broken-down by their constituent
elements according to contract type. For example, the price for an FPIF CLIN would show Target Cost, Target Profit,
Target Price, and Ceiling Price. These prices must be consistent with the Contractor’ s LCCE after adjusting for the
difference between March 2002 or other year dollars and FY 98 dollars.

(9) The Contractor shall submit Attachment B-1 to the proposal submission of Section B alist of base period of performance
CLINsand sub-CLINSs, including their titles that have been deleted from the Section B proposal submission by the
Contractor because they were not applicable.

(h) The Contractor shall submit an Attachment B-2 to the proposal submission of Section B. In this attachment the Contractor
shall insert the CLINs and sub-CLINSs required to execute its implementation plan under each Award Term Period. The
Contractor shall provide levels of detail comparable to those provided for the base period CLINs and sub-CLINs for each
of the five award term periods of performance. The Contractor shall follow the numbering convention explained in

paragraph (e).

The Contractor shall insert provisional pricesin March 2002 dollars for each CLIN and sub-CLIN. The prices shall be
broken-down by their constituent elements according to contract type. For example, the provisional price for an FPIF CLIN
would show Target Cost, Target Profit, Target Price, and Ceiling Price. These prices must be consistent with the
Contractor’s LCCE after adjusting for the difference between March 2002 dollars and FY 98 dollars.

For each Award Term Period, the Contractor shall also provide a Not to Exceed (NTE) amount in March 2002 dollarsin
the blanks provided at the end of the CLIN listing in section B.2. The NTE will cover al CLINs for the corresponding
award term. The NTE amounts may not exceed the sum of the CLIN prices for the award term. “CLIN prices’ means firm-
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fixed price CLIN prices, fixed-price-incentive CLIN ceiling prices, cost-plus-incentive-fee CLIN target costs plus target
fees, estimated costs plus base award fees, for cost plus award fee CLINS, and time-and-materials ceiling prices.

At the time of definitization of an award term period, the negotiated CLIN prices may vary up or down from the

provisional prices, but the total of the definitized CLIN prices, expressed in March2002 dollars, cannot exceed the NTE
amount.

When the provisional prices for an award term period have been superseded by definitive prices, the respective NTE no
longer has any effect.

The following is provided to complete the blanks of FAR Clause 52.216-10. Insert in the first blank “10 cents.” Insertin
the second blank “10 cents.” Third blank - The maximum fee for each CPIF CLIN shall be determined by dividing the
proposed target fee by the proposed target cost and adding 5% to the resulting percentage. Fourth blank - The minimum
fee for each CPIF CLIN shall be determined by dividing the proposed target fee by the proposed target cost and subtracting
5% from the resulting percentage.

The following is provided to complete the blanks of FAR clause 52.216-16. First blank - The supplies and services
identified in the schedule as FPIF are subject to price revision in accordance with this FAR clause 52.216-16. Second and
third blanks - The ceiling price for each FPIF CLIN shall be determined by multiplying the proposed target cost by 125%.
Insert in the fourth blank “90.” Insert in the fifth blank “20%.” Insert in the sixth blank “20%.”

(k) For each T&M sub-CLIN, the Contractor shall submit, as an attachment to Section B, a schedule containing the labor

0

categories proposed to perform the work under the CLIN as well as fixed hourly rates for the categories that shall include
wages, overhead, general and administrative expenses, and profit. The categories shall be taken from the Contractor’s
approved cost accounting system and must have documented education and/or experience standards. The Contractor shall
also submit the estimated cost of any material required plus any reasonable and allocable material handling costs. The
ceiling price for the CLIN shall be the sum of the labor cost (the hours for each category times the respective fixed hourly
rate) plus material and material handling costs.

For each CPAF CLIN, the Contractor shall insert amounts for Estimated Cost, Base Fee, and Available Award Fee. The
Base Fee shall equal 3 percent of the Estimated Cost. The Available Award Fee shall equal 10 percent of the Estimated
Cost.
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(m) The Contractor may subdivide the Asset Operations and Support subCLINs if appropriate for its implementation plan. The
subdivisions shall be designated by adding a letter to the parent sub-CLIN, for example: 0011FA, 0011FB. Subdivisions
may be priced as either FFP or T& M. FFP subdivisions shall be priced on either a per-event or a per-unit- of-time (e.g. per
month) basis. Pricing of T&M subdivisions shall follow the instructions located elsewhere in this section.

(n) The Contractor shall provide prices for Emergent Work CLINs 0091 through 0095 by summing its extended costs from
Attachment J-35. Unit prices and extended prices must be provided for the labor categories and quantity of hours provided
in Attachment J-35 sections 2 through 11.

(o) The Contractor shall not include in its proposed CLIN pricing structure the following leasing arrangements as defined by
OMB Circular A-11, capital lease and lease-purchase. The Contractor may include in its proposed CLIN structure an
operating lease as defined by OMB Circular A-11. The Government is only permitted to use OE funds when entering into
an operating lease. If an operating lease is included in the proposed CLIN structure the Contractor is required to
demonstrate how the proposed |ease meets the operating lease characteristics and criteria as set forth in OMB CircularA-
11. The Contractor shall provide the operating lease agreement. The Operating L ease agreement shall include a
cancellation clause. The Contractor shall provide documentation detailing a lease versus buy analysis in accordance with
OMB Circular A-94.
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The Contractor shall provide all necessary labor, materials, and facilities to meet the requirements of Section C, Attachments J-7

through J-12, J-20 and the following items:
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[tem Qty/ SOW and SOO Contractor
No. Description Unit Paragraphs Implementation/SOW | Amount
Systems | ntegration and Management
0001 | Integrated Deepwater System (IDS) System Integration 12 mo/ J7
and Management. (DAC through 12 months) CPAF
0001A | Alternative Implementation Plan Devel opment 1Lot J7
FFP 2.9.4 (a) thru (e)
CDRL [040A
0002 | Integrated Deepwater System (IDS) System Integration 12 mo/ J7
and Management. (13" month through 24'" month) CPAF
0003 | Integrated Deepwater System (IDS) System Integration 12 mo/ J7
and Management. (25" month through 36" month) CPAF
0004 | Integrated Deepwater System (IDS) System Integration 12 mo/ J7
and Management. (37" month through 48" month) CPAF
0005 | Integrated Deepwater System (IDS) System Integration 12 mo/ J7
and Management. (49" month through 60" month) CPAF
0006- | Reserved
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0009
Design, Produce, Support and Dispose of | LS Assets
0010 | Design, Develop, Deploy, Support and Dispose of ILS J8
Asset ONE
0010A |ILS Asset ONE Concept and Technology Devel opment 1Lot J8/3.1 $
CPIF
0010B |ILS Asset ONE System Development and 1Lot }8/3.2 $
Demonstration CPIF
0010C |ILS Asset ONE Production and Deployment 1Lot J8/3.3 $
(lead asset) CPIF
*0010D | ILS Asset ONE Production and Deployment FPIF J8/3.3 $
(follow assets 2-3)
*0010E | ILS Asset ONE Production and Deployment FFP J8/3.3 $
(follow assets 4-X)
0010F |ILS Asset ONE Operations and Support T&M J8/3.4 $
0010G |ILS Asset ONE Disposal CPIF J8/35 $
0011 | Design, Develop, Deploy, Support and Dispose of ILS J8

Asset TWO
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0011A |ILSAsset TWO Concept and Technology 1Lot J8/3.1 $
Development CPIF
0011B |ILS Asset TWO System Development and 1Lot J-8/3.2 $
Demonstration CPIF
0011C |ILS Asset TWO Production and Deployment 1Lot J8/3.3 $
(lead asset) CPIF
*0011D |ILS Asset TWO Production and Deployment FPIF J8/3.3 $
(follow assets 2-3))
*0011E |ILS Asset TWO Production and Deployment FFP J8/3.3 $
(follow assets 4-X)
0011F |ILS Asset TWO Operations and Support T&M J8/3.4 $
0011G |ILS Asset TWO Disposal CPIF J8/35 $
0012- |Reserved for ILS Asset(s) THREE through NINE J8
0019
Design, Produce, Support and Dispose of C4I SR
Assets
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0020 | Design, Production, Support, and Disposal of C4ISR J9
Asset(s) ONE

0020A | C4ISR Asset(s) ONE Concept and Technology 1Lot J9/3.1 $
Development CPIF

0020B | C4ISR Asset(s) ONE Preliminary Design 1Lot J9/3.2 $
CPIF

0020C | C4ISR Asset(s) ONE Detailed Design 1Lot J9/3.2 $
CPIF

0020D | C4ISR Asset(s) ONE Low-rate Initial Production 1Lot J9/3.3 $
CPIF

*0020E | C4ISR Asset(s) ONE Full-rate Production 1Lot J9/3.3 $
FFP

0020F | C4ISR Asset(s) ONE Operations and Support 1Lot J9/3.4 $
T&M

0020G | C4ISR Asset(s) ONE Disposal 1Lot J9/35 $
CPIF

0021 | Design, Production, Support, and Disposal of C4I1SR J9
Asset(s) TWO

0021A | C4ISR Asset TWO Concept and Technology 1Lot J9/3.1 $
Development CPIF

0021B | C4ISR Asset TWO Preliminary Design 1Lot J9/3.2 $
CPIF

B-10
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0021C | C4ISR Asset(s) TWO Detailed Design 1Lot J9/3.2 $
CPIF
*0021D | C4ISR Asset(s) TWO Low-rate Initial Production 1Lot J9/3.3 $
CPIF
*0021E | C4ISR Asset(s) TWO Full-rate Production 1Lot J9/3.3 $
FFP
0021F | C4ISR Asset(s) TWO Operations and Support 1Lot J9/3.4 $
T&M
0021G | C4ISR Asset(s) TWO Disposd 1Lot J9/35 $
CPIF
0022- | Reserved for C41SR Assets THREE through FIVE J9
0024
0025 | Design, Production, Support, and Disposal of Legacy J9
C4ISR Asset(s) ONE
0025A | Legacy C4ISR Asset(s) ONE Concept and Technology 1Lot J9/3.1 $
Development CPIF
0025B | Legacy C4ISR Asset(s) ONE Preliminary and Detail 1Lot J9/3.2 $
Design for Major Modification (Upgrade, CPIF
Modernization, etc.)
*0025C | Legacy C4ISR Asset(s) ONE Low-rate Initia 1Lot J9/3.3 $
Production of Mgjor Modification FPIF
*0025D | Legacy C4ISR Asset(s) ONE Full-rate Production and 1Lot J9/3.3 $
Deployment Mgor Modification FFP

B-11




DTCG23-01-R-D00001

0025E | Legacy C4ISR Asset(s) ONE Operations and Support 1Lot J9/3.4 $
of Maor Modification T&M
0025F | Legacy C4ISR Asset(s) ONE Disposal 1Lot J9/35 $
CPIF
0026 | Design, Production, Support, and Disposal of Legacy J9
C4ISR Asset(s) TWO
0026A | Legacy C4I1SR Asset(s) TWO Concept and Technology 1Lot J9/3.1 $
Development CPIF
0026B | Legacy C4ISR Asset(s) TWO Preliminary and Detail 1Lot J9/3.2 $
Design for Major Modification (Upgrade, CPIF
Modernization, etc.)
*0026C | Legacy C4ISR Asset(s) TWO Low-rate Initia 1Lot J9/3.3 $
Production of Mg or Modification FPIF
*0026D | Legacy C4ISR Asset(s) TWO Full-rate Production and 1Lot J9/3.3 $
Deployment Major Modification FFP
0026E | Legacy C4ISR Asset(s) TWO Operations and Support 1Lot J9/34 $
of Mgor Modification T&M
0026F | Legacy C4ISR Asset(s) TWO Disposal 1Lot J9/35 $
CPIF
0027- | Reserved for Legacy Asset(s) THREE and FOUR J9
0029
Design, Construct, Support and Dispose of Surface

B-12




DTCG23-01-R-D00001

Assets
0030 | Design, Construct, Support, and Dispose of National J10
Security Cutter(s)
0030A | Preliminary and Contract Design of National Security 1Lot J10/3.1 $
Cutter CPIF
0030B | Detail Design and Construction of National Security 1Lot J10/3.2 $
Cutters (lead ship) CPIF
*0030C | Production and Deployment of National Security 1Lot J10/3.3 $
Cutter(s) (follow ships 2-3) FPIF
*0030D | Production and Deployment of National Security 1Lot J10/3.3 $
Cutter(s) (follow ships 4-X) FFP
0030E | Operations and Support of National Security Cutter(s) 1Lot J10/3.4 $
T&M
0031 | Design, Construct, Support, and Dispose of Surface J10
Asset(s) TWO
0031A | Concept Design for Surface Asset(s) TWO 1Lot J10/3.1
CPIF $
0031B | Preliminary and Contract Design of Surface Asset(s) 1Lot J10/3.2 $
TWO CPIF
0031C | Detail Design and Construction of Surface Asset(s) 1Lot J10/3.3 $
TWO (lead ship) CPIF
*0031D | Production and Deployment of Surface Asset(s) TWO 1Lot J10/3.3 $
(follow ships 2-3) FPIF
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*Q031E | Production and Deployment of Surface Asset(s) TWO 1Lot J10/3.3 $
(follow ships 4-X) FFP
0031F | Operations and Support of Surface Asset(s) TWO 1Lot J10/3.4 $
T&M
0032 — | Reserved for Surface Assets THREE through FIVE J10
0034
0035 | Design, Modify, Support, and Dispose of Legacy J10
Surface Asset(s) ONE
0035A | Operations and Support of Legacy Surface Asset(s) 1Lot J10/3.4 $
ONE T&M
0035B | Concept Design for Magjor Modification (SLEP, 1Lot J10/3.1 $
Modernization, etc.) of Legacy Surface Asset(s) ONE CPIF
0035C | Preliminary and Contract Design for Major 1Lot J10/3.2 $
Modification of Legacy Surface Asset(s) ONE CPIF
0035D | Detail Design and Construction for Major Modification 1Lot J10/3.3 $
of Legacy Surface Asset(s) ONE CPIF
*0035E | Production and Deployment of Maor Modification of FPIF J10/3.3 $
Legacy Surface Asset(s) ONE (follow ships 2-3)
*0035F | Production and Deployment of Maor Modification of FFP J10/3.3 $
Legacy Surface Asset(s) ONE (follow ships 4-X)
0035G | Dispose of Legacy Surface Asset(s) ONE CPIF J10/35 $
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0036 | Design, Modify, Support, and Dispose of Legacy J10
Surface Asset(s) TWO
0036A | Operations and Support of Legacy Surface Asset(s) 1Lot J10/3.4 $
TWO T&M
0036B | Concept Design for Major Modification (SLEP, 1Lot J10/3.1 $
Modernization, etc.) of Legacy Surface Asset(s) TWO CPIF
0036C | Preliminary and Contract Design for Major 1Lot J10/3.2 $
Modification of Legacy Surface Asset(s) TWO CPIF
0036D | Detail Design and Construction for Major Modification 1Lot J10/3.3 $
of Legacy Surface Asset(s) TWO CPIF
*0036E | Production and Deployment of Maor Modification of FPIF J10/3.3 $
Legacy Surface Asset(s) TWO (follow ships 2-3)
*0036F | Production and Deployment of Major Modification of FFP J10/3.3 $
Legacy Surface Asset(s) TWO (follow ships 4-X)
0036G | Dispose of Legacy Surface Asset(s) TWO CPIF J10/35 $
0037- | Reserved for Legacy Asset(s) THREE and FOUR J10
0039

Design, Develop, Produce, Support and Dispose of
Air Assets
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0040 |Design, Develop, Produce, Support and Dispose of Air J11 $
Asset ONE

0040A | Concept and Technology for Air Asset ONE 1Lot J11/31 $
CPIF

0040B | Development and Demonstration of Air Asset(s) ONE 1Lot J1/3.2 $
First Article CPIF

*0040C | Production and Deployment of Air Asset(s) ONE 1Lot J11/3.3 $
Low rate of initial production FPIF

*0040D | Production and Deployment of Air Asset(s) ONE 1Lot J11/3.3 $
Full rate of production FFP

0040E | Operations and Support of Air Asset(s) ONE 1Lot J11/3.4 $
T&M

0040F | Dispose of Air Asset(s) ONE 1Lot J11/35 $
CPIF

0041 | Design, Develop, Produce, Support and Dispose of Air J11 $

Asset TWO

0041A | Concept ard Technology for Air Asset TWO 1Lot J11/3.1 $
CPIF

0041B | Development and Demonstration of Air Asset(s) TWO 1Lot J11/3.2 $
First Article CPIF

*0041C | Production and Deployment of Air Asset(s) TWO 1Lot J11/3.3 $
Low rate of initial production FPIF
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*0041D | Production and Deployment of Air Asset(s) TWO 1Lot J11/3.3 $
Full rate of production FFP
0041E | Operations and Support of Air Asset(s) TWO 1Lot J11/34 $
T&M
0041F | Dispose of Air Asset(s) TWO 1Lot J11/3.5 $
CPIF
0042- | Reserved for Air Asset(s) THREE through FIVE J11
0044
0045 | Design, Modify, Support, and Dispose of Legacy Air J11 $
Asset(s) ONE
0045A | Operations and Support of Legacy Air Asset(s) ONE 1Lot J11/3.4 $
T&M
0045B | Concept and Technology for Mg or Modification 1Lot J11/3.1 $
(Modernization, etc.) of Legacy Air Asset(s) ONE CPIF
0045C | Development and Demonstration for Major 1Lot J11/3.2 $
Modification of Legacy Air Asset(s) ONE CPIF
First Article
*0045D | Production and Deployment of Legacy Air Asset(s) 1Lot J11/3.3 $
ONE FPIF
Low rate of initial production
*Q045E | Production and Deployment of Legacy Air Asset(s) 1Lot J11/3.3 $
ONE FFP
Full rate of production
0045F | Disposal of legacy Air Asset(s) One 1Lot J11/35 $
CPIF
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0046 | Design, Modify, Support, and Dispose of Legacy Air J11 $
Asset(s) TWO
0046A | Operations and Support of Legacy Air Asset(s) TWO 1Lot J11/34 $
T&M
0046B | Concept Design for Magor Modification 1Lot J11/3.1 $
(Modernization, etc.) of Legacy Air Asset(s) TWO CPIF
0046C | Development and Demonstration for Major 1Lot J11/3.2 $
Modification of Legacy Air Asset(s) TWO CPIF
First Article
*0046D | Production and Deployment of Legacy Air Asset(s) 1Lot J11/3.3 $
TWO FPIF
Low rate of initial production
0046E | Production and Deployment of Legacy Air Asset(s) 1Lot J11/3.3
TWO FFP
Full rate of production
0046F | Disposal of legacy Air Asset(s) TWO 1Lot J11/35 $
CPIF
0047- | Reserved for Legacy Air Asset(s) THREE and FOUR J11
0049
Other Assetsand Services
0050- | Reserved for Hybrid Assets or Assets for which there
0059 | are not enough CLINs between 0010 and 0049
0060- | Reserved: Other Discrete Activities and Support
0090 | Services
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0091 | Emergent Work Requirementsin year 1 including: 12 mo/ J21, 335
Over and Above Work, Accident Recovery Support, T&M
Engineering services, Engineering Investigations
0092 | Emergent Work Requirements in year 2 including: 12 mo/ J21, 335
Over and Above Work, Accident Recovery Support, T&M
Engineering services, Engineering Investigations
0093 | Emergent Work Requirements in year 3 including: 12 mo/ J21, 335
Over and Above Work, Accident Recovery Support, T&M
Engineering services, Engineering Investigations
0094 | Emergent Work Requirements in year 4 including: 12 mo/ J21, 335
Over and Above Work, Accident Recovery Support, T&M
Engineering services, Engineering Investigations
0095 | Emergent Work Requirements in year 5 including: 12 mo/ J21, 335
Over and Above Work, Accident Recovery Support, T&M
Engineering services, Engineering Investigations
0096 - | Reserved $
0099
01XX [ Award Term Period of Performance ONE ]
[ Date of Award Term Award (DAT) through
XX monthg]
02X X [ Award Term Period of Performance TWO |
[ DAT through XX months]
03XX [ Award Term Period of Performance THREE |

[ DAT through XX months ]
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04X X [ Award Term Period of Performance FOUR |
[ DAT through XX months]
05X X [ Award Term Period of Performance FIVE]

[ DAT through XX months]
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